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Regional Office: Bengaluru ( E )  

 

 

TENDER DOCUMENT 

FOR 

PROPOSED AIR CONDITIONER WORK KORAMANGALA BRANCH & ATM, BENGALURU 

 
 
 

APPROVED / EMPANELLED CONTRACTORS OF UNION BANK OF INDIA EMPANELLED WITH ERSTWHILE 
NRO- BENGALURU ONLY MAY KINDLY PLACE THEIR TENDER AT  

 
REGIONAL OFFICE, BENGALURU EAST, UNION BANK OF INDIA 

 
 
 
 
 
 
 

Last date and Time for receiving of sealed 
Tender bids 

22.07.2024 upto 3.00 PM  

Time and Date of opening of Tender  22.07.2024, 3.30 PM  
Place of opening of Tender  Deputy General Manager  

 Union Bank of India, Regional Office, Bengaluru East  
 #10A, First Floor, Chandrakiran Building , Bengaluru  
  
 Website: www.unionbankofindia.co.in 
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NOTICE FOR INVITING TENDER 
 

To, 
 

Dear Sir, 
 

                Subject:  Tender for ac works, Branch Premise & ATM, Koramangala, Bengaluru East  
 

1) Sealed, Tender for AC works for Branch Premise & ATM, Koramangala, Bengaluru East, as per 
following details: 

 
          Name of the Work:  AC WORKS FOR KORAMANGALA BRANCH & ATM BENGALURU.  
 

2) Earnest Money Deposit: 
 
 

3) Period of Completion: 
 
 

4) Liquidated damage for non-
completion of work in time: 

 
5) Defect Liability period: 

 
6) Retention amount for 12     
months 

 
7) Performance security amount 

 
8) Period of submitting the final 
bill: 

 
9) Date Of issue of Tender:                                               

Bidders must submit “Bid Securing Declaration Form” 
along with bid. Format of the same is annexed. 
 
30 days from date of allotment/work order 
 
 
1.0% of the contract value per week subject to a max of 
10% of Contract Value 
 
12 months (Twelve months) from the date of virtual completion as 
certified by Architect/employer) 
4 % Of the total bill 
 
3% of the total bid amount of successful bidder 
 
 
07 days from the date of completion 
 
     
 22.07.2024 

 
10) Last date of submission of 
Tender: 

 
11) Date & Time and Place of opening 
the      tender:   

  22.07.2024, up to 3.00 PM  
 
      
   22.07.2024, 3.30 PM,  
 

Deputy General Manager  
Union Bank of India, Regional Office, Bengaluru East  
Kasturbha Road, Bengaluru 
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GENERAL CONDITIONS 
 
1. Sealed tenders should be addressed to Regional Head , Regional Office, Bengaluru, East and 

superscripted NAME OF WORK –AC WORK OF KORAMANGALA BRANCH &  A T M  should reach 
the office before 03.00 P.M. on     22 .07.2024 

2. No tenders shall be received after 03.00 P.M. on    22 .07.2024 and the tenders shall be opened 
on the same day at 03:30P.M. unless otherwise informed. In case the due day is Banking Holiday, the 
Tender will be opened on next working day at same time as otherwise scheduled. 

3. Any clarification (in writing) whatsoever shall be sought from the Architect, minimum two days 
before the tender submission date. 

4. The tenders shall remain valid for a period of 30 Days from the date of opening of tenders. The 
bank reserves the right to accept or reject any or all the tenders without assigning any reason to 
do so. 

5. The tenders should quote the rates in figures as well as in words. 
6. All erasures and alterations made while filling the tender must be attested by initials of tenderer. 

Overwriting of the figures is not permitted. 
7. The UBI, Regional Office, Bengaluru East, Union Bank of India, Bengaluru reserves the right to reject 

any or all the tenders, accept part of any tender or entrust the entire work to any contractor 
or divide the work to more than one contractor (item wise) without assigning any reason or giving 
any explanation. The rates quoted by the contractor shall hold good for this bifurcation and no 
compensation shall be paid on this account. 

8. Joint tenders shall not be considered. 
9. On receipt of intimation from the Bank, the acceptance of his tender, the tenderer within 3 

working days should submit his acceptance of the work order. If the successful tenderer fails 
to undertake the work, the earnest money deposited by him shall be forfeited and acceptance 
of his tender may be withdrawn. 

10. The rates quoted in the tender shall include all charges for materials, shifting of furniture, 
scaffolding / ladder, lift and down, mechanical transportation, loading, unloading, any or special 
tools and plants, railway freight, labor, taxes etc. It shall also take care of all conditions and 
fluctuation in the material and labor rates, excise duty, sales tax, trade tax, GST, cartage, octroi 
and any other taxes or expenditure for carrying out the work. 

11. The rates quoted in the tender shall also include the charges for carrying out various types of 
laboratory / site tests for different types of materials. 

12. The contractor shall arrange water and electricity to complete work  
13. No escalation in rates shall be allowed under any circumstances. 
14. The successful tenderer is bound to carry out entire work within the period stipulated in the 

Appendix. The tenderer shall have to pay liquidated damages for non-completion of job within 
the stipulated period at the rate of 1% of the contract value for every month of delay up to 6 
months and 2% for every month, thereafter. 

15. The liquidated damages mentioned above may not be enforced if the contractor applies for 
extension of time mentioning the reasons for extension. Extension of time in days shall be 
granted by the Bank if it is proved that the contractor is not at fault for extending the work 
beyond the stipulated date of completion. 

16. The successful tenderer is bound to carry out items of work necessary for completion of the job 
even though the same are not included in the schedule of quantity. Rates of extra items shall 
be derived from the tender. In case the rates do not exist in the tender and extra item is not 
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like tender item, then the rates shall be worked out on the prevailing market cost of material 
and labor, including wastage plus 10% towards tax and Contractor’s profit. 

17. The Contractor must co-operate with other contractors appointed by the Bank so that entire 
work shall proceed smoothly with least possible delay and to the satisfaction of the Bank 

18. The Contractor shall remove all malba / waste / debris etc. wash and clean the floors regularly 
at his own cost and hand over the site in proper manner on the completion of work. 

19. The tenderer is advised to visit the site and acquaint himself with the site conditions, 
making his own arrangement for storing material at site, lift, cartage, etc. 

20. The initial security deposit shall be made, @ 3% of the accepted contract value, by the 
successful tenderer within 7 days of acceptance of his tender through Bank Draft in favor of 
Union Bank of India Payable at Bengaluru 

21. The successful tenderer shall have to enter into an agreement with the Bank. 
22. The retention money as applicable from the interim payments made to the contractor and shall 

be retained for defects liability period (as mentioned in the Appendix) and shall be released 
after the defect’s liability period, provided no defects are noticed during the period. This 
retention money along with the initial security deposit would make the security deposit to be 
deposited by the contractor for 12 months after work completion. 

23. The contractor shall attend to all defects noticed during defects liability period. If the 
contractor fails to attend to the defects, these defects shall be rectified by the Bank and the 
expenditure incurred on this account shall be recovered from the security deposit. 

24. The contractor shall make adequate arrangements for the watch and ward of his material and 
shall ensure safety, breakage and any theft of materials fixed or unfixed by him or other 
subcontractors. 

25. The work executed should be approved by the Bank and the contractor shall rectify any bad 
workmanship pointed out at any stage and remove from site all the rejected materials 
immediately. 

26. The contractor shall be responsible for the application of labour laws, compensation for 
injury and accident to a person, whether employed by him or by his sub-contractor. 

27. The contractor shall take necessary precautions for carrying out the work, avoiding any 
damage to structures/decorative parts of the property. The contractor shall rectify any damage 
done at his cost. 

28. The contractor shall ensure that workmen employed by him for execution of work are suitably 
covered against Workmen’s Compensation Act and that all liabilities arising out of Workmen’s 
Compensation Act, ESIS and other legislative enactment application to such works and workmen 
shall be to the contractor’s account. The contractor shall also ensure that he has gone under 
the cover of all sorts of insurances that are subject to the said job, before commencing the job. 

29. Furnishing, Civil, Water Supply & Sanitary, Electrical and Demolition works shall be carried out as 
per drawings / specifications and to the entire satisfaction of the Bank 

30. The contractor shall give due notice to the Bank to check measurements of any work which is 
likely to be hidden before covering the same. 

31. The contractor shall submit running bills for the value of work done not less than interim 
payment (as mentioned in the Appendix) mentioning full nomenclatures of items, rates, 
amount, measurements sheets, reasons for part rates claimed, if any. 

32. In case of non-completion or delay in completion of work or removal of defects in time, the bank 
shall be free to appoint another agency to get the job done at the contractor’s risk and cost. 

33. For fixed as well as loose furniture, rates quoted by the contractor shall be inclusive of all taxes, 
including sales tax, trade tax, octroi, transportation etc. and no extra amount shall be paid on this 
account. 
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34. Income tax at the rate as applicable from time to time) of the bill amount shall be deducted at 
source from the contractor’s bill and shall be deposited with the I.T.O. as per rules. 

35. Bank may delay the progress of work without, in any way, vitiating the contract and grant such 
extension of time for the commencement / completion of the contract as it may think proper and 
sufficient in consequence of such delay and the contractor shall not make claim for compensation 
or damage in relation thereof. 

36. The contractor shall not execute any extra item without the Bank’s permission in writing. 
37. The quantities mentioned in the schedule of quantities are approximate. Payment shall be made 

on actual work done by the contractor. However, the contractor should not deviate from the 
quantity without the bank’s permission. 

38. Conditional tenders quoted by the tenderer are liable to be rejected. 
39. The Bank has a right to alter the nature of the work and to add or omit any items of work or to have 
the option of the same carried out departmentally or otherwise and such alterations or variations shall be 
carried out without prejudice to this contract. 
40. In case the making of material mentioned is not available at the time of execution of the 

work, the alternative making of materials shall be approved by the Bank before its use. 
41. The Bank has the right to terminate the contract if the contractor abandons the work or fails to 

commence and complete the work in time or fails to abide by the contract conditions. 
42. Arbitration – In case of any dispute between Bank & contractor, the decision taken by the 

arbitrator who shall be appointed by the Regional Office Bengaluru East, Bengaluru, Union 
Bank of India, shall be final. 

43. The contractor shall have to BUY BACK the dismantled items. The particulars, quantity etc. of 
the said items shall be provided by the Bank later. 

44. The MSEs provide tender documents free of cost and are exempted from payment of earnest 
money, subjected to furnishing of relevant valid certificate of MSME registration for claiming 
exemption. 

 
 
 
 

(CONTRACTOR) 
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SUPPLEMENTARY CONDITION 

 
 

INDEMNITY 
 

On the acceptance of his tender, the contractor will be required to 
execute an Indemnity Bond with-in 10 days of issue of work order in favor of 
the Bank against third party claims, civil or criminal complaints, site mishaps 
and other accidents or disputes, against any damages, loss or expenses due to 
or resulting from any negligence or breach of duty on the part of the 
contractor, his subcontractors or his employees and agents etc., as per the 
appropriate Indemnity Bond attached. 

 
It will also be covered by labor laws of the Govt. of India. 

 
Any other conditions suggested by the Bank may be added subsequently. 
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INDEMNITY BOND 
 
(On Non-Judicial Stamp Paper of Rs. 500/-) 

 
KNOW all men by these presents that I/We ______________________________ do 
hereby execute Indemnity Bond in favour of the Union Bank of India on this 
____________ day of _______2024/ 2025 

 
WHEREAS Union Bank of India, (address of the office)_____________________________, 
have appointed _________________________________________________ as the 
Contractors for their Proposed Union Bank of India Project at 
_____________________. 

 
THIS DEED WITNESS AS FOLLOWS: 
I/We         ____________________________________________________________hereby         

do Indemnify and save harmless Union Bank of India, 
______________________________ against 

 
1. Any third- p a r t y  claims, civil or criminal complaints/liabilities, site mishaps 

and other accidents or disputes and/or damages occurring or arising out of any 
mishaps at the site due to faulty work, negligence or for violating any law, 
rules and regulations in force, for the time being while executing/executed 
works by me/us. 

2. Any damages, loss or expenses due to or resulting from any negligence or 
breach of duty on the part of me/us or my subcontractor’s, if any, servants or 
agents. 

3. Any claim by an employee of mine/ours or of sub-contractors if any, under the 
Workmen's Compensation Act and Owners Liability Act, 1939 or any other law, 
rules and regulations in force for the time being and any Acts replacing 
and/or amending the same or any of the same as may be in force at the 
time and under any law in respect of injuries to persons or property arising 
out of and in the course of the execution of the contract work and/or arising 
out of and in the course of employment of any workman/employee. 

Any act or omission of mine/ours of sub-contractor’s if any, our/their 
servants or agents which may involve any loss, damage, liability, civil or criminal 
action. 

IN WITNESS WHEREOF THE __________________________________________ has set 
his/their hand on this day of _____________________ 20___. 

 
SIGNED AND DELIVERED BY THE 

 
AFORESAID __________________ 
 
In The Presence of Witness  

   1. 
   2.

       
 NAME AND ADDRESS 
 

      (Contractor) 
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TENDER FORM 
 
To, 
 

 Deputy General Manager  
 Union Bank of India, Regional Office, Bengaluru East  
Kasturbha Road, Bengaluru-560001 
Email: pnd.robengalurueast@unionBankofindia.bank 
 

 AC Works For Branch Premises & ATM, Koramangala, 
Regional office Bengaluru East  

 
Sir, 

 
1. We have read and examined the following documents as received by us: 

 
a) Notice Inviting Tender 

 
b) Instructions to Tenderers 

 
c) Conditions of Contract. 

 
d) Supplementary Conditions. 

 
e) Technical Specifications 

 
f) Schedule of Quantities. 

 
Further to the above, we have visited and examined the site of the 
proposed works and have acquired the requisite information relating 
thereto as affecting the tender invited by Bank. 

 
2. We agree that any other terms or conditions of contract or any general 

reservation which may be printed on any correspondence emanating 
from us in connection with this tender or with any contract resulting 
from this tender shall not be applicable to this tender or to the 
contract. 

 
3. We have obeyed the rules about confidentiality of tenders and will 

continue to do so if they apply. 
 
 
4. We are enclosing along with our tender an earnest money of 

Rs.__________ (Rupees _______________________ only) favoring Union 
Bank of India, payable at Bengaluru  (Pay Order No.------- dated ---------
-- drawn on ----------------------). We hereby agree that this sum shall 
be forfeited by Union Bank of India in the event of our tender being 
accepted and if we fail to execute the contract when called upon to 
do so.  
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5.   Subject to and in accordance with paragraphs 2&3 above and the 
terms and conditions contained or referred to in the documents 
listed in paragraph 1, we agree and offer to execute all the Works 
referred to in the said documents upon the terms and conditions 
contained or referred to therein and to carry out such deviations as 
may be ordered to be valued as per the conditions of contract. 

 
 
6. We undertake to complete and deliver the whole of the works 

within a period i.e., 15 Days as specified in the contract and 
further confirm that the time allowed for completion is adequate. 
Time allowed for completion of entire job or part job assigned shall 
be reckoned from the fifth day of the date of acceptance of work 
order. We shall be under the obligation to pay the sum as stated in 
the contract for every day that the works shall remain incomplete, 
damages as compensation subject to the conditions of the contract 
relating to extension of time. 

 
 
7. We agree to deposit 3 %  o f  t h e  t o t a l  c o n t r a c t  v a l u e  a s  

P e r f o r m a n c e  S e c u r i t y  D e p o s i t  by way of DD/PO in favour of UNION 
BANK OF INDIA, payable at Bengaluru. This amount shall be released 
after virtual completion of the work. We further agree for a 
deduction of 10% from the running bill as retention money till 12 
months. 

 
8. The Bank is at liberty to accept or reject any tender, without 

assigning any reasons whatsoever. 
 
9. The work may be split up in the first instance as per the requirements 

of the Bank. But it may be split up in more parts or parts combined if 
so desired by the Bank without assigning any reasons whatsoever. We 
will not have any claim either for loss of profit or revision in rates. 

 
 
10. We are aware that the quantities of work indicated in the bill 

of quantities are approximate, may vary to any extent, even it 
may be omitted; we will not have any claim of any kind against the 
Bank. 

 
Signed in the capacity of duly authorized to sign tenders for and on behalf of 

 
 

Address ……………………………. Telephone No………………………….. 
…………………………………… 
………………………………………                              Date: 
                                                           Fax No. 
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Bid Securing Declaration Form 
 
 

  Date:  
  Tender No. 
 
To (insert complete name and address of the purchaser) 

 

I/We, the undersigned, declare that: 
 

I/We understand that, according to your conditions, bids 
must be supported by a Bid Securing Declaration. 

 
I/We accept that /We may be disqualified from bidding for any 
contract with you for a period of one year from the date of notification 
if I am /We are in a breach of any obligation under the bid conditions, 
because I/We 

 
a) have withdrawn/modified/amended, impairs or derogates from the 
tender, my/our Bid during the period of bid validity specified in the form 
of Bid; or 

 
b) having been notified of the acceptance of our Bid by the purchaser 
during the period of bid validity (i) fail or reuse to execute the 
contract, if required, or(ii) fall or refuse to furnish the Performance 
Security, in accordance with the Instructions to Bidders. 

 
I/we understand this Bid Securing Declaration shall cease to be valid if I  
am/we are not the successful Bidder, upon the earlier of (i) the receipt 
of your notification of the name of the successful Bidder; or (ii) thirty 
days after the expiration of the validity of my/our Bid. 

 
Signed: (Insert signature of person whose name and capacity are shown) 

 
in the capacity of (insert legal capacity of person signing the Bid Securing 
Declaration) 

 
Name: (insert complete name of person signing he Bid 
Securing Declaration) Duly authorized to sign the bid for an 
on behalf of (insert complete name of Bidder) 

 
Dated on ----------------- day of ------------------------(insert date of signing) 

 

Corporate Seal (where appropriate) 
(Note: In case of a Joint Venture, the Bid Securing 
Declaration must be in the name of all partners to the Joint 
Venture that submits the bid) 
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SECTION – 1 
INSTRUCTIONS TO THE TENDERERS 

 
1.0 Scope of work 
 

Sealed tenders are invited by Union Bank of India REGIONAL OFFICE EAST –
PROPOSED INTERIOR & CIVIL WORKS BRANCH & ATM AT, KORAMANGALA, 
BANGALORE. 
 

2.0      Tender documents  
 
 Technical Bid: Shall contain prescribed EMD declaration, forwarding letter 

accepting conditions of contract, technical bid. List of Subcontractors. Biodata of 

site engineer to be engaged on site, Income Tax Clearance and Sales Tax clearance 

certificates. A list of works like nature with details as to their magnitude and cost, 

the proportion of work done by the contractor in it and the time schedule for such 

works.  

 The tenders not enclosed with specified amount of EMD (in the form of DD or 

Banker’s cheque only) will be rejected. Bank reserves the right to accept or reject 

any or all the tenders without assigning any reasons therefor. 

2.1     The work must be carried out strictly according to the conditions stipulated in the 
tender consisting of the following documents and the most workmen like manner. 

 
Instructions to tenderers  
General conditions of Contract 
Special conditions of Contract 
Additional specifications 
Drawings 
Technical bid 
 

2.2.1 The above documents shall be taken as complementary and mutually 
explanatory of one another but in case of ambiguities or discrepancies, shall 
take precedence in the order given below. 

 
a) Technical bid 

b) Additional Specifications 

c) Technical Specifications 

d) Drawings 

e) Special conditions of contract 
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f) General conditions of contract 

g) Instructions to Tenderers 

2.2.2 Complete set of tender documents including relative drawings can be obtained 
in person from the Regional Office, Bengaluru East, Bengaluru 10-00 to 17-00 hrs 
on any Day except holidays during the period mentioned in the Notice Inviting 
Tender on payment of Rs. 2000/- (Rupees Two Thousand only) by means of 
cash/ demand draft drawn in favour of Union Bank of India, Payable at 
Bengaluru. No Tender Document Fees needs to be submitted if the Tender 
Document is downloaded from Bank’s OR Government E- Procurement website. 

 
2.3 The tender documents are not transferable. 

 
3.0 Site Visit 
 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses 

all information and data, which may be required for the purpose of filling this 
tender document and enter a contract for the satisfactory performance of the 
work. The tenderer is requested satisfy himself regarding the availability of 
water, power, transport and communication facilities, the character quality and 
quantity of the materials, labour, the law-and-order situation, climatic conditions 
local authorities’ requirement, traffic regulations etc. 
 
The tenderer will be fully responsible for considering the financial effect of any 
or all the factors while submitting his tender. 
 

4.0 Earnest Money  
 
4.1 The tenderers Bidders must submit “Bid Security Declaration Form” along with 

Bid. The format of the same is annexed.  
 

6.0 Performance Security Deposit 
 
6.1 8 % of the bill value will be deducted from respective running bills as security 

retention. The Performance security deposit will be returned after completion of 
15 days from the Defect liability period of 12 months. No interest will be payable 
on the Performance Security deducted.  
 

6.2 No interest shall be paid to the amount retained by the Union Bank of India as 
security Deposit. 

 
7.0 Signing of contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of his tender by the Union bank of India. 
However, the written acceptance of the tender by the Union bank of India will 
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constitute binding agreement between the Union bank of India and successful 
tenderer whether such formal agreement is subsequently entered into or not.   
 

8.0 Completion Period 
 

Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period of 30 days from the date 
of handing over site or 10 days from the date of receipt of letter of acceptance 
whichever is later. 
 

9.0 Validity of tender 
 

Tenders shall remain valid and open for acceptance for a period of three months 
from the date of opening price bid. If the tenderer with draws his/her offer 
during the validity period or makes modifications in his/her original offer which 
are not acceptable to the Bank without prejudice to any other right or remedy 
the Bank shall be at liberty to forfeit the EMD. 
 

10.0 Liquidated Damages 
The liquidated damages shall be 1% per week subject to a maximum of 10% of 
contract value. 
 

11.0 Rate and prices: 
11.1     In case of item rate tender 
 
11.1.1 The tenderers shall quote their rates for individual items both in words and 

figures in case of discrepancy between the rates quoted in words and figures the 
unit rate quoted in words will prevail. If no rate is quoted for a particular item, 
the contractor shall not be paid for that item when it is executed. 
 
The amount of each item shall be calculated, and the requisite total is given. In 
case of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and 
the amount will be corrected. 
 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. 
In case the tenderers quote their rates for such items those rates will be ignored 
and will not be considered during execution. 

 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the 
contractor would be paid accordingly. 

 
The tenderer should not change or modify or delete the description of the item. If 
any discrepancy is observed, he should immediately bring to the knowledge of the 
Architect/ Bank. 
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11.1.4 Each page of the BOQ shall be signed by the authorised person and cutting or over 
writing shall be duly attested by him. 

 
11.1.5 Each page shall be totalled, and the grand total shall be given. 

 
11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, 

levies. 
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GENERAL CONDITIONS OF CONTRACT 
 
1.0 Definitions: 

 
“Contract means the documents forming the tender and the acceptance thereof 
and the formal agreement executed between Union bank of India (client) and the 
contractor, together with the documents referred therein including these 
conditions, the specifications, designs, drawings and instructions issued from time 
to time by the architects/ Bank and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 
 

1.1 In the contract the following expressions shall, unless the context otherwise 
requires, have the meaning hereby respectively assigned to them. 

 
1.1.1 ‘Union bank of India’ shall mean THE UNION BANK OF INDIA (client) having its 

regional office East at Kasturbha Road, Bengaluru and includes the client’s 
representatives, successors and assigns. 
 

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Union bank of India their 
representative to give instructions to the contractors. 

 
1.1.3 ‘The Contractor shall mean the individual or firm or company whether 

incorporated or not, undertaking the works and shall include legal personal 
representative of such individual or the composing the firm or company and the 
permitted assignees of such individual or firms of company. 

 
The expression ‘works or ‘work’ shall mean the permanent or temporary work 
described in the “Scope of work” and / or to be executed in accordance with the 
contract and includes materials, apparatus, equipment, temporary supports, 
fittings, and things of all kinds to be provided, the obligations of the contractor 
hereunder and work to be done by the contractor under the contract. 
 

1.1.4 ‘Engineer’ shall mean the representative of the Architect/ consultant/ Bank. 
 
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time. ‘Contract value 
shall mean the value of the entire work as stipulated in the letter of acceptance 
of tender subject to such additions thereto or deductions there from as may be 
made under the provision herein after contained. 

 
1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the 
architect/ consultant “Month” means calendar month. 

 
1.1.7 “Week” means seven consecutive days. 
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1.1.8 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs 
respectively. 

 
CLAUSES 
 
1.0       Total Security Deposit 
 

Total Security deposit comprise of  
 
 Earnest Money Deposit 

 
 Retention Money 
 

a) Earnest Money Deposit: 
 

The tenderers Bidders must submit “Bid Security Declaration Form” along with 
Bid. The format of the same is annexed.  
 

b) Retention Money: 
 

The retention money shall be deducted from the running account bill at the rate 
of 8% of the gross value of work done by the contractor and claimed in each bill 
provided the total security deposit. Security Deposit and Retention Money in 
together shall not cross 8 % of the contract value. 4% of the retention money will 
be returned back at the time of final bill settlement. Remaining 4% will be kept 
as retention money for a period of 12 months and will b e returned back after 12 
month. Any defect during this retention period will be adjusted from the 
retention money. No interest will be paid over the retention money. The monies 
retained by Bank shall be refunded to the contractors without interest within 
fifteen days after the end of defects liability period provided the contractor has 
satisfactorily attended to all defects in accordance with the conditions of 
contract including site clearance. 
 

2.0 Language:  
 

The language in which the contract documents shall be drawn shall be in English. 
 

3.0 Errors, omissions, and discrepancies: 
 
In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 
 

i)   Between scaled and written dimension (or description) on a drawing, the latter 
shall be adopted. 
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ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

 
iii) Between written description of the item in the specifications and descriptions in 

bills of quantities of the same item, the former shall be adopted. 
 
a) In case of difference between rates written in figures and words, the rate in 

words shall prevail. 
 
b)  Between the duplicate/ subsequent copies of the tender, the original tender shall 

be taken as correct. 
 
4.0       Scope of work: 

 
The contractor shall carryout complete and maintain the said work in every 
respect in strictly accordance with this contract and with the directions of and to 
the satisfaction of the Union Bank of India through the architect/ consultant. The 
architect/ consultant at the directions of the Union Bank of India from time-to-
time issue further drawings and / or written instructions, details directions and 
explanations which are hereafter collectively referred to as Architect’s/ 
consultant’s instructions regarding the variation or modification of the design, 
quality or quantity of work or the addition or omission or substitution of any 
work. Any discrepancy in the drawings or between the BOQ and / or drawings and 
/ or specifications. The removal from the site of any material brought thereon by 
the Contractor and any substitution of any other materials therefore the removal 
and / or re-execution of any work executed by him. The dismissal from the work 
of any person employed /engaged there upon. 
 

5.0 i) Letter of Acceptance: 
 
Within the validity period of the tender the Union Bank of India shall issue a 
letter of acceptance either directly or through the architect by registered post or 
otherwise depositing at the address of the contractor as given in the tender to 
enter a Contract for the execution of the work as per the terms of the tender. 
The letter of acceptance shall constitute a binding contract between the Union 
Bank of India and the contractor. 
 

ii)  Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the Union Bank of 
India’s / Architect the successful tenderer shall be bound to implement the 
contract and within fifteen days thereof he shall sign an agreement in a non-
judicial stamp paper of appropriate value. 

 
6.0 Ownership of drawings: 
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All drawings, specifications and copies thereof furnished by the Union Bank of 
India through its architects / consultants are the properties of the Union Bank of 
India. They are not to be used on other work. 
 

7.0 Detailed drawings and instructions: 
 

The Union Bank of India through its architects/ consultants shall furnish with 
reasonable promptness additional instructions by means of drawings or otherwise 
necessary for the proper execution of the work. All such drawings and instructions 
shall be consistent with the contract documents, true developments thereof and 
reasonably inferable there from. 
 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion 
of various activities on receipt of the work order and submit the same to the 
Union Bank of India through the architect / consultant. 
 

8.0 Copies of agreement:  
 

Two copies of agreement duty signed by both the parties with the drawings shall 
be handed over to the contractors. 
 

9.0 Liquidated damages: 
 

If the contractor fails to maintain the required progress in terms of clause 5.00 of 
GCC the contracted or extended date or completion without justification in 
support of the cause of delay, he may be called upon without prejudice to any 
other right of remedy available under the law to the Union Bank of India on 
account of such breach to pay a liquidated damages at the rate of 1% of the 
contract value which subject to a maximum of 10% of the contract value. 
 

10.0     Materials, Appliances and Employees: 
 
Unless or otherwise specified the contractor shall provide and pay for all 
materials, labour, water, power, tools, equipment transportation and any other 
facilities that are required for the satisfactory execution and completion of the 
work. Unless or otherwise specified all materials shall be new and both 
workmanship and materials shall be best quality. The contractor shall always 
enforce strict discipline and good order among his employees and shall not 
employ on the work any unfit person or anyone not skilled in the work assigned to 
him. Workman whose work or behaviour is found to be unsatisfactory by the Union 
Bank of India /architect / consultant he shall be removed from the site 
immediately. 
 

11.0     Permits, Laws, and Regulations: 
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Permits and licenses required for the execution of the work shall be obtained by 
the contractor at his own expenses. The contractor shall give notices and comply 
with the regulations, laws, and ordinances rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the Union Bank of India in writing under intimation of the 
architect / consultant. If the contractor performs any act, which is against the 
law, rules and regulations he shall meet all the costs arising there from and shall 
indemnify the Union Bank of India any legal actions arising there from. 
 

12.0     Setting out Work: 
 

The contractor shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof and get it approved by the 
architect / consultant before proceeding with the work. If at any time any error 
in this respect shall appear during the progress of the works, irrespective of the 
fact that the layout had been approved by the architect / consultant the 
contractor shall be responsible for the same ad shall at his own expenses rectify 
such error, if so, required to satisfaction of the SBM. 

13.0     Protection of works and property: 
 

The contractor shall continuously maintain adequate protection. Of all his work 
from damage and shall protect the Union Bank of India properties from injury or 
loss arising in connection with contract. He shall make good any such damage, 
injury, loss, except due to causes beyond his control and due to his fault or 
negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties.  
The contractor shall take all precautions for safety and protections of his 
employees on the works and shall comply with all applicable provisions of Govt. 
and local bodies safety laws and building codes to prevent accidents, or injuries 
to persons or property on, about or adjacent to his place of work. The contractor 
shall take insurance covers as per clause 26.0 at his own cost. The policy may 
take in joint names of the contractor and the Union Bank of India and the original 
policy may be lodged with the Union Bank of India.  
 

14.0     Inspection of work: 
 

The Union Bank of India / Architect / Consultant or their representatives shall at 
all reasonable times have free access to the work site and/ or to the workshop, 
factories or other places where materials are lying or from where they are 
obtained and the contractor shall give every facility to the Union Bank of India, 
Architect / consultant and their representatives necessary for inspection and 
examination and test of the materials and workmanship. No person unless 
authorized by the Union Bank of India / Architect / Consultant except the 
representative of public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be 
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inspected by the Chief Technical Examiner’s organization a wing of Central 
Vigilance commission. 
 

15.0     Assignment and subletting 
 
The whole of work included in the contract shall be executed the contractor and 
he shall not directly entrust and engage or indirectly transfer, assign or underlet 
the contract or any part or share thereof or interest therein without the written 
consent of the Union Bank of India through the architect and no undertaking shall 
relieve the contractor from the responsibility of the contractor from active 
superintendence of the work during its progress.  

 
16.0 Quality of materials, workmanship & Test 
 

All materials and workmanship shall be best of the respective kinds described in 
the contract and in accordance with Architect / consultant instructions and shall 
be subject from time to time to such tests as the architect / consultant may 
direct at the place of manufacture of fabrication or on the site or an approved 
testing laboratory. The contractor shall provide such assistance, instruments, 
machinery, labour, and materials as are normally required for examining 
measuring sampling and testing any material or part of work before incorporation 
in the work for testing as may be selected and required by the architect / 
consultant. 

 
 

17.0     Obtaining information related to execution of work.  
 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any 
matter affecting the execution of the work nor any misunderstanding or the 
obtaining incorrect information or the failure to obtain correct information 
relieve him from any risks or from the entire responsibility for the fulfilment of 
contract. 
 

18.0     Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the 
execution of the works and as long, thereafter, as the Architect / consultant may 
consider necessary until the expiry of the defect’s liability period, stated hereto. 
 

19.0     Quantities 
 

a)      The bill of quantities (BOQ) unless or otherwise stated shall be deemed to 
have been prepared in accordance with the Indian Standard Method of 
Measurements and quantities. The rate quoted shall remain valid for variation 
of quantity against individual item to any extent subject to maximum variation 
of the contract value by 25%. All the amounts paid under clause 20, 21 hereof 
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as well as amounts of primer cost and provisional sums, if any, shall be 
excluded. 

 
b)      Variation exceeding 25%: The items of work executed in relation to 

variation exceeding 25% shall be paid based on provisions of clause 22 (e) 
hereof. 

 
20.0     Works to be measured. 

 
The Architect / Consultant may from time to time intimate to the contractor that 
he required the work to be measured and the contractor shall forthwith attend or 
send or qualified representative to assist the Architect in taking such 
measurements and calculations and to furnish all particulars or to give all 
assistance required by any of them. Such measurements shall be taken in 
accordance with the Mode of measurements detailed in the specifications. The 
representative of the Architect / Consultant shall take joint measurements with 
the contractor’s representative and the measurements shall be entered in the 
measurement book. The contractor or his authorized representative shall sign all 
the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by 
both representatives. No over writings shall be made in the measurement book. 
Should the contractor not attend or neglect or omit to depute his representative 
to take measurements then the measurements recorded by the representative of 
the Architect / Consultant shall be final. All authorized extra work omissions and 
all variations made shall be included in such measurement. 
 

21.0     Variations 
 
No alteration, omission or variation ordered in writing by the Architect / 
consultant shall vitiate the contract. In case the  Union Bank of India  / Architect 
/ Consultant thinks proper at any time during the progress of works to make any 
alteration in, or additions to or omissions from the works or any alteration in the 
kind or quality of the materials to be used therein, the Architect / Consultant 
shall give notice thereof in writing to the contractor or shall confirm in within 
seven days of giving such oral instructions the contractor shall alter to, add to, or 
omit from as the case may be in accordance with such notice, but the contractor 
shall not do any work extra to or make any alterations or additions to or omissions 
from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in 
writing of the Architect / Consultant and the value of such extras, alterations, 
additions or omissions shall in all cases be determined by the Architect / 
Consultant and the same shall be added to or deducted from the contract value, 
as the case may be. 
 

22.0 Valuation of Variations 
 



                           AC WORKS , KORAMANGALA BRANCH PREMISE, BENGALURU EAST 

 
 
 
 

Union Bank of India 
 
 

14 

 No claim for an extra shall be allowed unless it shall have been executed under 
the authority of the Architect / Consultant with the concurrence of the Union 
Bank of India as herein mentioned. Any such extra is herein referred to as 
authorized extra and shall be made in accordance with the following provisions.  

 
a) (i)   The net rates or prices in the contract shall determine the valuation of    the 

extra work where such extra work is of similar character and executed under 
similar conditions as the work priced herein.  
 
(ii)  Rates for all items, wherever possible should be derived out of the rates 

given in the priced BOQ. 
b) The net prices of the original tender shall determine the value of the items 

omitted, provided if omissions do not vary the conditions under which any 
remaining items of works are carried out, otherwise the prices for the same shall 
be valued under sub- clause ( c ) hereunder. 

 
c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which 
any remaining items or works are carried out, then the contractor shall within 7 
days of the receipt of the letter of acceptance inform the Architect / consultant 
of the rate which he intends to charge for such items of work, duly supported by 
analysis of the rate or rates claimed and the Architect / consultant shall fix such 
rate or prices as in the circumstances in his opinion are reasonable and proper, 
based on the market rate. 

c) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if 
not, so stated then in accordance with the local day work rates and wages for the 
district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect / Consultant) the workman’s name and materials 
employed be delivered for verifications to the Architect / consultant at or before 
the end of the week following that in which the work has been executed. 

d) It is further clarified that for all such authorized extra items where rates cannot 
be derived from the tender, the Contractor shall submit rates duly supported by 
rate analysis worked on the “market rate basis” for material, labour, hire / 
running charges of equipment and wastages etc. plus 15% towards establishment 
charges, contractor’s overheads and profit. Such items shall not be eligible for 
escalation. 
 

23.0     Final measurement 
 

The measurement and valuation in respect of the contract shall be completed 
within three months of the virtual completion of the work. 
 

24.0     Virtual completion certificate (VCC) 
 
On successful completion of entire works covered by the contract to the full 
satisfaction of the Union Bank of India, the contractor shall ensure that the 
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following works have been completed to the satisfaction of the Union Bank of 
India. 
 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 
labour, equipment, and machinery. 

 
b)  Demolish, dismantle, and remove the contractor’s site office, temporary works, 

structures including labour sheds/ camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the Union Bank of India and not incorporated in the permanent 
works. 

 
c)  Remove all rubbish, debris etc. from the site and the land allotted to the 

contractor by the Union Bank of India and shall clear, level and dress, compact 
the site as required by the SBM. 

 
d)  Shall put the Union Bank of India in undisputed custody and possession of the site 

and all land allotted by the Union Bank of India. 
 
e) Shall hand over the work in a peaceful manner to the Union Bank of India. 
 
f)  All defects / imperfections have been attended and rectified as pointed out by 

the Union Bank of India to the full satisfaction of Union Bank of India. 
 
 Upon the satisfactory fulfilment by the contractor as stated above, the contractor 

shall be entitled to apply to the Architect / consultant is satisfied of the 
completion of the work. Relative to which the completion certificate has been 
sought, the Architect / consultant shall within fourteen (14) days of the receipt of 
the application for virtual completion certificate, issue a VCC in respect of the 
work for which the VCC has been applied.  

 
This issuance of a VCC shall be without prejudice to the Union Bank of India rights 
and contractor’s liabilities under the contract including the contractor’s liability 
for defects liability period nor shall the issuance of VCC in respect of the works or 
work at any site be construed as a waiver of any right or claim of the Union Bank 
of India against the contractor in respect of works or work at the site and in 
respect of which the VCC has been issued. 
 

25.0     Work by other agencies 
 
 The Union Bank of India / Architect / consultant reserves the rights to use 

premises and any portion of the site for execution of any work not included in the 
scope of this contract which if may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable 
facilities for the execution of such work. The contractor however shall not be 
required to provide any plant or material for the execution of such work except 
by special arrangement with the Union Bank of India. Such work shall be carried 
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out in such manner as not to impede the progress of the works included in the 
contract.  

 
26.1     Damage to persons and property 

 
 The contractor shall, except if and so far as the contract provides otherwise 

indemnify the  Union Bank of India against all losses and claims in respect of 
injuries or damages to any person or material or physical damage to any property 
whatsoever which may arise out of or in consequence of the execution and 
maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except ant 
compensation of damages for or with respect to: 

 
a) The permanent use or occupation of land by or any part thereof. 
 
b) The right of Union Bank of India to execute the works or any part thereof on, 

over, under, in or through any lands. 
 

c) Injuries or damages to persons or properties, which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 

 
d) Injuries or damage to persons or property resulting from any act or neglect of the  

Union Bank of India their agents, employees or other contractors not being 
employed by the contractor or for or in respect of any claims, proceedings, 
damages, costs, charges and expenses in respect thereof or in relation thereto or 
where the injury or damage was contributed to by the contractor, his servants or 
agents such part of the compensation as may be just and equitable having regard 
to the extent of the responsibility of   Union Bank of India, their employees, or 
agents or other employees, or agents or other contractors for  

 the damage or injury. 
 
26.2     Contractor to indemnify Union Bank of India 

 
 The contractor shall indemnify the Union Bank of India against all claims, 

proceedings, damages, costs, charges, and expenses in respect of the matters 
referred to in the provision sub-clause 26.2 of this clause. 

 
27     Contractor’s superintendence  

 
 The contractor shall fully indemnify and keep indemnified the Union Bank of India 

against any action, claim, or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article or part thereof included in the 
contract. In the event of any claim made under or action brought against  Union 
Bank of India in respect of such matters as aforesaid the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own 
expenses to settle any dispute or to conduct any litigation that may arise there 
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from, provided that the contractor shall not be liable to indemnify the  Union 
Bank of India  if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the Architect / consultant in 
this behalf. 

 
28     Accident or Injury to workman: 

 
 The Union Bank of India shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or 
injury to any workmen or other person in the employment of the contractor or 
any sub- contractor, save and except an accident or injury resulting from any act 
or default of the Union Bank of India or their agents, or employees. The 
contractor shall indemnify and keep indemnified Union Bank of India against all 
such damages and compensation, save and except as aforesaid, and against all 
claims, proceedings, costs charges and expenses whatsoever in respect thereof or 
in relation thereto. 

 
29.0     Commencement of Works: 

 
 The date of commencement of the work will be reckoned as the date of handing 

over site or fifteen days from the date of issue of letter of acceptance of the 
tender by the Union Bank of India whichever is later. 

 
30.0     Time for completion 

 
 Time is essence of the contract and shall be strictly observed by the contractor. 
The entire work shall be completed within a period of 30 Days from the date of 
commencement. If required in the contract or as directed by the Architect 
/consultant. The contractor shall complete certain portions of work before 
completion of the entire work. However, the completion date shall be reckoned 
as the date by which the whole work is completed as per the terms of the 
contract.  
 

31.0     Extension of time      
 
 If, in the opinion of the Architect / consultant, the work be delayed for reasons 

beyond the control of the contractor, the Architect / consultant may submit a 
recommendation to the Union Bank of India to grant a fair and reasonable 
extension of time for completion of work as per the terms of contract. If the 
contractor needs an extension of time for the completion of work or if the 
completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the contractor shall apply to the Union 
Bank of India through the Architect / Consultant in writing at least 10 Days before 
the expiry of the scheduled time and while applying for extension of time he shall 
furnish the reasons in detail and his justification if any, for the delays. The 
architect / consultant shall submit their recommendations to the Union Bank of 
India in the prescribed format for granting extension of time. While granting 
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extension of time the contractor shall be informed the period extended times, 
which will quality for levy of liquidated damages. For the balance period more 
than original stipulated period and duly sanctioned extension of time by the Union 
Bank of India the provision of liquidated damages as stated under clause 9.0 shall 
become applicable. Further the contract shall remain in force even for the period 
beyond the due date of completion irrespective whether the extension is granted 
or not. 

 
32.0     Rate of progress 

 
Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of 
a kind and conducted in a manner to the satisfaction of the Architect / consultant 
should the rate of progress of the work or any part thereof be at any time be in 
the opinion of the Architect / consultant too slow to ensure the completion of the 
whole of the work by the prescribed time or extended time for completion the 
Architect / consultant shall thereupon take such steps as considered necessary by 
the Architect / consultant to expedite progress so as to complete the works by 
the prescribed time or extended time. Such communications from the Architect / 
consultant neither shall relieve the contractor from fulfilling obligations under 
the contract nor he will be entitled to raise any claims arising out of such 
directions. 
 

33.0     Work during nights and holidays  
 

 Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect / consultant, save when the 
work is unavoidable or necessary for the saving of life of property or for the 
safety of the work in which case the contractor shall immediately advise the 
Architect / consultant. However, the provisions of the clause shall not be 
applicable in the case of any work which becomes essential to carry by rotary or 
double shifts to achieve the progress and quality of the part of the works being 
technically required / continued with the prior approval of the Architect / 
consultant at no extra cost to the Union Bank of India. 

 
All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance. 
 

34.0     No compensation or restrictions of work  
 

 If at any time after acceptance of the tender Union Bank of India shall decide to 
abandon or reduce the scope of work for any reason whatsoever and hence not 
required, the whole or any part of the work to be carried out. The Architect / 
consultant shall give notice in writing to that effect to the contractor and the 
contractor shall act accordingly. In the matter. The contractor shall have no claim 
to any payment of compensation or otherwise whatsoever, on account of any 
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profit or advantage which he might have derived from the execution of the work 
fully but which he did not derive in consequence of the foreclosure of the whole 
or part of the work. 
Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and Bonafede brought to the work by the contractor and 
rendered surplus as a result of the abandonment, curtailment of the work or any 
portion thereof and then taken back by the contractor, provided however that 
the Architect / Consultant shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is 
less. 
 
“In case of such stores having been issued from Union Bank of India stores and 
returned by the contractor to stores, credit shall be given to him at the rates not 
exceeding those at which were originally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or damage 
while in the custody of the contractor and in this respect the decision of Architect 
/ consultant shall be final. 
 

35.0     Suspension of work 
 

i) The contractor shall, on receipt of the order in writing of the Architect / 
consultant (whose decision shall be final and binding on the contractor) suspend 
the progress of works or any part thereof for such time and in such manner as 
Architect / consultant may consider necessary so as not to cause any damage or 
injury to the work already done or endanger the safety thereof for any of 
following reasons. 

  
a) On account any default on the part of the contractor, or 
 
b) For proper execution of the works or part thereof for reasons other than the 

default of the contractor, or 
 

c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf 
by the Architect / consultant. 
 

i)  If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:  
  

   The contractor shall be entitled to an extension of time equal to the period of 
every such suspension. No compensation whatsoever shall be paid on this 
account. 

 
36.0     Action when the whole security deposit is forfeited. 

  
 In any case in which under any clause or clauses of this contract, the contractor 

shall have rendered himself liable to pay compensation amounting to the whole of 
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his security deposit the Architect / consultant shall have the power to adopt any 
of the following course as they may deem best suited to the interest of the Union 
Bank of India. 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by 

the Architect / consultant shall be conclusive evidence) and in which case the 
security deposit of the contractor shall be forfeited and be absolutely at the 
disposal of Union Bank of India. 

 
b) To employ labour paid by the  Union Bank of India  and to supply materials to 

carry out the work, or any part of the work, debiting the contractor with the cost 
of the labour and materials (the cost of such labour and materials as worked out 
by the Architect / consultant shall be final and conclusive against the contractor) 
and crediting him with the value of the work done, in all respects in the same 
manner and at the same manner and at the same rates as if it had been carried 
out by the contractor under the terms of this contract the certificate of architect 
/ consultant as to the value of work done shall be final and conclusive against the 
contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall 

be unexecuted, out of his hands, and to give it to another contractor to complete 
in which case any expenses which may be incurred in excess of the sum which 
would have been paid to the original contractor, if the whole work had been 
executed by him (of the amount of which excess the certificates in writing of the 
Architects / consultant shall be final and conclusive) shall be borne by original 
contractor and may be deducted from any money due to him by  Union Bank of 
India under the contract or otherwise, or from his security deposit or the 
proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the  Union Bank of India  
the contractor shall have no claim to compensation for any loss sustained by him 
by reasons of his having purchased or procured any material or entered into any 
engagements or make any advance on account of, or with a view to the execution 
of the work or the performance of the contract and in case the contract shall be 
rescind under the provision aforesaid, the contractor shall not be entitled to 
recover or to be paid any sum or any work thereto for actually performed under 
this contract, unless and until the Architects / consultant will have certified in 
writing the performance of such work and the value payable in respect thereof, 
and he shall only be entitled to be paid the value so certified. 
 

37.0     Owner’s right to terminate the contract. 
 
 It the contractor being an individual on a firm commit any ‘Act of insolvency’ or 

shall be adjusted an insolvent or being an incorporated company shall have an 
order for compulsory winding up voluntarily or subject to the supervision of Govt. 
and of the official Assignee of the liquidator in such acts of insolvency or winding 
up shall be unable within seven days after notice to him to do so, to show to the 
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reasonable satisfaction of the Architects / consultant that he is able to carry out 
and fulfil the contract, and to give security therefore if so required by the 
Architects / consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall 
suffer execution to be issued or shall suffer any payment under this contract to 
be attached by or on behalf of any of the creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the Union 
Bank of India through the Architects / consultant or shall charge or encumber this 
contract or any payment due to which may become due to the contractor there 
under. 
 

a) Has abandoned the contract; or 
 
b) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from 
the Union Bank of India through the Architect / consultant written notice to 
proceed, or 

 
c) Has failed to proceed with the works with such diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed 
upon, or has failed to remove the materials from the site or to pull down and 
replace work within seven days after written notice from the  Union Bank of India  
through the Architect / consultant that the said materials were condemned and 
rejected by the Architect / consultant under these conditions; or has neglected or 
failed persistently to observe and perform all or any of the acts, matters or things 
by this contract to be observed and performed by the contractor for seven days 
after written notice shall have been given to the contractor to observe or perform 
the same or has to the detriment of good workmanship or in defiance of the  
Union Bank of India or Architect’s / consultant’s instructions to the contrary 
subject any part of the contract. Then and in any of said cases the  Union Bank of 
India  and or the Architect / consultant, may not withstanding any previous 
waiver, after giving seven days’ notice in writing to the contractor, determine the 
contract, but without thereby affecting the powers of the  Union Bank of India  or 
the Architect / consultant or the obligation and liabilities of the contractor the 
whole of which shall continue in force as fully as if the contract had not been so 
determined and as if the works subsequently had been executed by or on behalf 
of the contractor. And., further the  Union Bank of India  through the Architect / 
consultant their agents or employees may enter upon and take possession of the 
work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon 
the premises or on the adjoining lands or roads use the same by means of their 
own employees or workmen in carrying on and completing the work or by 
engaging any other contractors or persons to complete the work and the 
contractor shall not in any was interrupt or do any act, matter or thing to prevent 
or hinder such other contractor or other persons employed for completing and 
finishing or using the materials and plant for the works. 
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When the works shall be completed or as soon thereafter as convenient the Union 
Bank of India or the architect / consultant shall give a notice in writing to the 
contractor to remove his surplus materials and plants and should the contractor 
fail to do so within 14 days after receipt thereof by him the Union Bank of India 
sell the same by public auction after due publication, and shall adjust the amount 
realized by such auction. The contractor shall have no right to question any of the 
acts of the Oriental Insurance company Limited incidental to the sale of the 
materials etc. 

 
38.0     Certificate of payment  

 
 The contractor shall be entitled under the certificates to be issued by the Bank’s 

Engineer/ Architect / consultant to the contractor within 10 working days from 
the date to certificate to the payment from Union Bank of India from time to 
time. The Union Bank of India shall recover the statutory recoveries other dues 
including the retention amount from the certificate of payment. 

 
Provided always that the issue of any certificate by the Architect / consultant 
during the progress of works or completion shall not have effect as certificate of 
satisfaction or relieve the contractor from his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the 
work or any part thereof is not carried out to their satisfaction. 
 
The Architect / consultant may by any certificate make any corrections required 
in previous certificate. 
 
The Union Bank of India shall modify the certificate of payment as issued by the 
architect / consultant from time to time while making the payment. 
 
The contractor shall submit interim bills only after taking actual measurements 
and properly recorded in the M books. 
 
The contractor shall not submit interim bills when the approximate value of work 
done by him is not less than Rs.5,00,000/- (Rupees Five Lakhs) and the 
minimum interval between two such bills shall be 20 days. 
 
The final bill may be submitted by contractor within a period of one month from 
the date of virtual completion and Architect / consultant shall issue the 
certificate of payment within a period of two months. The Union Bank of India 
shall pay the amount within a period of three months from the date of issue of 
certificate provided there is no dispute in respect of rates and quantities. 
 
The contractor shall submit the interim bills in the prescribed format with all 
details. 
 



                           AC WORKS , KORAMANGALA BRANCH PREMISE, BENGALURU EAST 

 
 
 
 

Union Bank of India 
 
 

23 

39.0     Method of measurement 
 
Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement, the measurement will be on the net quantities or work produced in 
accordance with up to date. Rules laid down by the Bureau of Indian Standards. In 
the event any dispute / disagreement the decision of the Architect / consultant 
shall be final and binding on the contractor. 
 

40.0     Maintenance of registers 
 
 The contractor shall maintain the following registers as per the enclosed 

proforma at site of work and should produce the same for inspection of Union 
Bank of India / architect / consultant whenever desired by them. The contractor 
shall also maintain the records / registers as required by the local authorities / 
Govt. form time to time. 

 
Register for hindrance to work. 

 
Register for running account bill. 

 
Register for labour. 

 
41.0     Force majeure  
 
41.1   Neither contractor nor Union Bank of India shall be considered in default in 

performance of their obligations if such performance is prevented or delayed by 
events such as but not to war, hostilities revolution, riots, civil commotion, 
strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, 
droughts, earthquakes or ordinances or any act of god or for any other cause 
beyond the reasonable control of the party affected or prevented or delayed. 
However, a notice is required to be given within 30 days from the happening of 
the event with complete details, to the other party to the contract, if it is not 
possible to serve a notice, within the shortest possible period without delay. 

                                                                                     
41.2    As soon as the cause of force majeure has been removed the party whose ability 

to perform its obligations has been affected, shall notify the other of such 
cessation and the actual delay incurred in such affected activity adducing 
necessary evidence in support thereof. 

  
41.3   From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. 
With the cause itself and inability resulting there from having been removed, the 
agreed time of completion of the respective obligations under this agreement 
shall stand extended by a period equal to the period of delay occasioned by such 
events. 
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41.4 Should one or both parties be prevented from fulfilling the contractual obligations 
by a state of force majeure lasting to a period of 6 months or more the two 
parties shall each other to decide regarding the future execution of this 
agreement.  

 
42.0     Local laws, Acts, Regulations: 

 
 The contractor shall strictly adhere to all prevailing labour laws inclusive of 

contract labour (regulation and abolition act of 1970) and other safety 
regulations. The contractor shall comply with the provision of all labour 
legislation including the latest requirements of all the Acts, laws, any other 
regulations that are applicable to the execution of the project. 

 
i) Minimum wages Act 1948 (Amended) 
ii) Payment of wages Act 1936 (Amended) 
iii) Workmen’s compensation Act 1923 (Amended) 
iv) Contract labour regulation and abolition act 1970 and central rules 1971 

(Amended) 
v) Apprentice act 1961 (Amended) 
vi) Industrial employment (standing order) Act 1946 (Amended)   
vii) Personal injuries (Compensation insurance) act 1963 and any other modifications 
viii) Employees provident fund and miscellaneous provisions Act 1952 and amendment 

thereof. 
ix) Shop and establishment act 
x) Any other act or enactment relating thereto, and rules framed there under from 

time to time. 
 

43.0     Accidents 
 
The contractor shall immediately on occurrence of any accident at or about the 
site or in connection with the execution of the work report such accident to the 
architect / consultant. The contractor shall also such report immediately to the 
competent authority whenever such repost is required to be lodged by the law 
and take appropriate actions thereof. 
 

SPECIAL CONDITIONS OF CONTRACT 
 

 
1.0       Dimensions and levels 

 
 All dimensions and levels shown on the drawings shall be verified by the 

contractor on the site and he will be held responsible for the accuracy and 
maintenance of all the dimensions and the levels. Figured dimensions are in all 
cases to be accepted and no dimension shall be scaled. Large-scale details shall 
take precedence over small-scale drawings. In case of discrepancy the contractor 
shall ask for clarification from the Architect / consultant before proceeding with 
the work. 



                           AC WORKS , KORAMANGALA BRANCH PREMISE, BENGALURU EAST 

 
 
 
 

Union Bank of India 
 
 

25 

 
2.0 Notice of operation 

 
 The contractor shall not carry out any important operation without the Consent in 

writing from the Architect / consultant. 
 

3.0     Facilities for contractor’s employees 
 
 The contractor shall make his own arrangement for the housing and welfare of his 

staff and workmen including adequate drinking water facilities. The contractor 
shall also make his arrangements at his own cost for transport where necessary 
for his staff and workmen to and from site of work at his own cost. 

 
4.0     Firefighting arrangements 

 
i) The contractor shall provide suitable arrangement for firefighting at his own cost. 

For this purpose, he shall provide requisite number of fire extinguishers and 
adequate number of buckets, some of which are to be always kept filled with 
sand and some with water. These equipment’s shall be provided at suitable 
prominent and easily accessible places and shall be properly maintained. 

 
ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and to the approval of the relevant authorities. The 
contractor shall make the following arrangements at his own cost but not limited 
to the following.  

 
a) Proper handling, storage and disposal of combustible materials and waste. 
 
b) Work operations, which can create fire hazards. 

 
c) Access for firefighting equipment’s. 

 
d) Type, number, and location of containers for the removal of surplus materials and 

rubbish. 
 

e) Type size number and location of fire extinguishers or other fire lighting 
equipment. 

 
f) General housekeeping. 
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5.0     Site order book 
 
               A site order book shall be maintained at site for the purpose of quick 

communication between the Architect / consultant. Any communication relating 
to the works may be conveyed through. Records in the site order book. Such a 
communication from one party to the other shall be deemed to have been 
adequately served in terms of contract. Each site order book shall have machine 
numbered pages in triplicate and shall carefully maintained and preserved by the 
contractor and shall be made available to the architect / consultant as and when 
demanded. Any instruction which the architect / consultant may like to issue to 
the contractor, or the contractor may like to bring to the architect / consultant 
two copies of such instructions shall be taken from the site order book and one 
copy will be handed over to the party against proper acknowledgement and the 
second copy will be retained for their record. 

 
6.0     Site meetings  

 
 Site meetings will be held to review the progress and quality evaluation. The 

contractor shall depute a senior representative along with the site representative 
and other staff of approved sub-contractors and suppliers as required to the site 
meetings and ensure all follow up actions. Any additional review meetings shall 
he held if required by the architect / consultant.  

 
7.0     Disposal of refuse 

 
 The contractor shall cart away all debris, refuse etc. arising from the work from 

the site and deposit the same as directed by the architect / consultant at his own 
cost. It is the responsibility of the contractor to obtain from the local authorities 
concerned to the effect that all rubbish arising out of contractor’s activities at 
the construction site, or any other off-site activities borrow pits has been 
properly disposed of. 

 
               This tender be accepted in whole or in part, I/We, hereby agree to abide by and 

fulfill all the terms and conditions annexed hereto. Further, I/We bind ourselves 
to execute the contract and commence the work within the time specified failing 
which I/We agree for execution of Declaration for Earnest Money as stipulated in 
this tender. Further I/We undertake to deposit the full amount of the security 
deposit specified in the above memorandum. I/We also agree to the retention 
money being deducted from my / our bills in accordance with the conditions of 
contract. 

 
We agree to above conditions.  

 

Signature of contractor  

(With seal & address of the company)   
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            It is clearly understood that the Employer / Architects reserve the right to reject any 

tender, including the lowest, without assigning any reasons whatsoever for such rejection. 
 
A schedule of probable quantities in respect of each work and specifications accompany 
these tender documents. The Schedules of probable quantities are liable to alterations, 
omissions, deductions, or additions to any extent at the discretion of the Architects / 
Employer. Each schedule of quantities should contain not only the rates but also the value 
of each item of work entered in a separate column and all the items should be totaled to 
show the aggregate value of the entire tender. Rates should be quoted both in figures and 
words. However, rates quoted in words will be taken as final for calculation purpose. 

 
The tenderer must obtain for himself on his own responsibilities and at his own expenses 
all the information which may    be necessary   for the purpose of making a tender and for 
entering into a contract and must examine the drawings and must consider and inspect 
the site of the work and acquaint himself with all local conditions, means of access to the 
work, nature of the work, and all matters pertaining thereto. 
 
The quoted rates in the tender shall include all charges for scaffolding, water and 
electricity, consumption charges, hire for any tools and plants, shed for materials, 
marking out and clearing of site. The rate quoted shall be deemed to be for the finished 
work to be measured at site. The rates shall also be firm and shall not be subjected to 
change, variation, labor conditions, fluctuations in railway freights or any conditions 
whatsoever. Tenderers must include in their rates sales tax, excise duty, octroi, works 
contract tax and any other tax and duty or other levy levied by the central government or 
any state Government or local authority, if applicable. No claim whatsoever in respect of 
sales tax, excise duty, octroi, works contract tax or other taxes shall be entertained by 
the employer. 
 
The calculations made by the tenderers should be based upon probable quantities of the 
several items of work which are furnished for the tenderer’s convenience in the schedule 
of probable quantities. But it must be clearly understood that the contract is not a 
lumpsum contract that neither the probable quantities nor the value of the individual 
items nor the value of the entire tender will form part of the contract and that the 
employer does not in any way assure the tenderer or guarantee that the said probable 
quantities are correct. 

 
The calculations made by the tenderers should be based upon probable quantities of the 
several items of work which are furnished for the tenderer’s convenience in the schedule 
of probable quantities. But it must be clearly understood that the contract is not a 
lumpsum contract that neither the probable quantities nor the value of the individual 
items nor the value of the entire tender will form part of the contract and that the 
employer does not in any way assure the tenderer or guarantee that the said probable 
quantities are correct. 
 
The calculations made by the tenderers should be based upon probable quantities of the 
several items of work which are furnished for the tenderer’s convenience in the schedule 
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of probable quantities. But it must be clearly understood that the contract is not a 
lumpsum contract that neither the probable quantities nor the value of the individual 
items nor the value of the entire tender will form part of the contract and that the 
employer does not in any way assure the tenderer or guarantee that the said probable 
quantities are correct. 
 
The Employer / Architect will be free to take away any item / items from the 
schedule/bill of quantities in part or the whole schedule itself and the tenderer shall not 
have any claims for this. The tenderer shall extend his / their full co-operation to other 
agencies working at the same site. The final bill of tenderer will be based on the actual 
executed quantities of each item, and they shall not have any extra claims, for less / 
more quantities compared to tendered quantities. 
 

 
The rates quoted by the tenderer shall remain firm during the execution of this contract 
and during the extended time beyond the completion period, till the premises are handed 
over to the employer. No escalation in rates whatsoever on this account will be 
considered by the employer. 
 
The employer / Architect reserves the right to award this work to a single tender or split 
it two or more tenders. 
 
At any time during the progress of the work, any item/s being manufactured at the 
tenderers workshop may be inspected by the Architect / Employer. The contractor shall 
make all necessary arrangements for such visits at their own cost.                                                           

SCOPE OF WORK: 
 
The contractor shall carry out and complete the work in every respect in accordance with 
this contract and with the directions of and to the satisfaction of the Architects / 
Employer. The Architects may in consultation with the Employer from time-to-time issue 
further drawings and / or written instructions details, directions and explanations which 
are hereafter collectively referred to as “ARCHITECTS / EMPLOYERS INSTRUCTIONS 
“regarding: 
 
a) The variation or modification of the design quality or quantity of works, or the 
addition or omission or substitution of any work. 
b) Any discrepancy in the drawings or between the schedules of quantities  
    and / or drawings and / or specifications. 
c) The removal from the site of any materials brought thereon by the contractor 
and the substitution of any other material, therefore. 
d) The removal and / or re-execution of any works executed by the contractor. 
e) The dismissal from the work of any persons employed thereupon. 
f) The opening up for inspection of any work covered up. 
g) Amending and making good of any defects. 
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The contractor shall forthwith comply with and duly execute any work comprised in such 
Architects / Employer‘s instructions provided always that verbal instructions, directions 
and explanations given to the contractor or his representatives upon the works, by the 
Architects shall if involving a variation, be confirmed in writing by the contractor to the 
Architects and the Employer within seven days, and if not dissented from in writing within 
further seven days by the Architects such shall be deemed to be Architects’ Instructions 
within the scope of the contract. 
 
 
 
CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
 
The contractor shall supply, fix and maintain at his cost during the execution of any 
works, all the necessary cantering, scaffolding, staging, planking, timbering, strutting, 
shoring, pumping, fencing,  watching and lighting up nights as well as by day, required 
not only for the proper execution and protection of the public and the safety of any 
adjacent road, buildings, streets, cellars, vaults, pavements, walls, houses and all other 
erections, matters or things. The contractor shall take down and remove any or all such 
centring, scaffolding, staging, planking, timbering, strutting, shoring, etc. as occasion 
shall requires or when ordered to do so and shall fully reinstate and make good all 
matters and things disturbed during the execution of the works, to the satisfaction of the 
Architects / Employer. 

 
          The contractor shall be responsible to register themselves under the Contract Labor 

(Regulations and abolition) Act 1970 and rules there under and they shall comply with and 
carryout all the provisions and obligations under the said act and rules and furnish all 
information to Employer as may be required by it and shall also indemnify the Employer 
against any penalties / claims arising from any default on their part. 
 
The contractor shall observe that his work shall not cause any nuisance to the public in 
general and to the neighboring occupants. 
 
CONTRACTOR RESPONSIBLE FOR SETTING OUT WORKS & FOR RECTIFYING BAD 
WORKS: 

 
The contractor shall set out the works and shall be responsible for the true and perfect 
setting of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof. If at any time any error in this respect shall appear during 
the progress of the works, the contractor shall at his own expense rectify such error to 
the satisfaction of the Architect. 
 
MATERIALS AND WORKMANSHIP TO CONFIRM TO DESCRIPTION: 

 
           All materials and workmanship shall be of the respective kinds described in the schedule 

of quantities and / or specifications and in accordance with the Architects instructions 
and the contractor shall upon the request of the Architect or employer, furnish them with 
all invoices, accounts, receipts and other vouchers, accounts to prove that the materials 
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comply therewith. The contractors shall at his own cost arrange for and / or carry out any 
test of any materials which the architects may require.   

REMOVAL OF IMPROPER WORK: 

The Architects shall during the progress of the works have power to order in writing from 
time to time or times as may be specified in the order, of any materials which in the 
opinion of the Architects are not in accordance with the specifications or instructions and 
the contractors shall forthwith carryout such order at his own cost. the case of default on 
the part of the contractor to carry out such order the employer shall have the power to 
employ and pay other persons to carry out the same, and all expenses consequent or 
incidental thereto as certified by the Architects shall be borne by the contractor or may 
be deducted by the employer from any moneys due or that may be become due to the 
contractor. 
1 DEFECTS LIABILITY PERIOD 

Any defects, shrinkage, settlement or other faults which may appear within the defects 
liability  period stated in the schedule  hereto within  12 months after the virtual 
completion of the work arising in the opinion of the architects from materials or 
workmanship/not in accordance with the contract, shall upon the directions in writing of 
the architects, and within such reasonable times as shall be specified therein, be 
amended and made good by the contractor at his own cost and in case of default the 
employer may employ and pay other persons  to amend and make good such defects, 
shrinkage, settlements or other faults and all damages, loss and expenses consequent 
thereon or incidental thereto shall be made good and borne by the contractor and such 
damages loss and expenses shall  be  recoverable  from him by the employer or may be 
deducted  by the employer upon the architects certificate in writing form any moneys due 
or that may become due to the contractor. 

1.1 COMPLETION CERTIFICATE 

The works shall not be considered as completed until the architects have certified in 
writing that they have been virtually completed and the defects liability period shall 
commence from the date of such certificate. 
 
1.2 OTHER PERSONS ENGAGED BY EMPLOYER 
 

           The employer with the concurrence of the architects reserves the right to use the  
premises and any portion of the site for the execution of any work not included in this 
contract which he may desire to have carried out by other persons , and contractor is to 
allow all reasonable facilities for the execution of such work but is not required to provide 
any plant or materials for the execution of such work except by special arrangement with 
the employer; such work shall be carried out in such manner as not to impede the 
progress of the works included in the contract. 
 
21) LIABILITY FOR ACCIDENTS AND DAMAGE AND INSURANCE: 
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i) The contractor shall during the execution of the work properly cover up and protect any 
part of the work liable to injury by exposure to the weather and shall take every 
reasonable precaution against accident or injury to the work from any cause. 
 
ii) All contractor’s equipment shall be at the sole risk of the contractor. 
 
iii) The contractor will insure all his personnel and his part of the work against any 
personnel injury which may be sustained by them because of fire/accident at the time of 
execution of the work. 
 
The contractor shall be responsible for workmen’s compensation insurance and all other 
statutory requirements regarding the personnel in the contractor’s employment. 
 
CLEARANCE OF SITE: 
 
The contractor shall have to remove all malba from the site of work, dirt and dust, from 
floors and woodwork and whitewash or color wash, distemper or paint splashes from 
doors, windows, glass panels, etc., before handing over the building to the employer. The 
work shall not be treated as complete in all respects unless their requirements are 
fulfilled by him. In the event of the contractor failing to do so the Architects and the 
Employer shall have the right to get the site cleared, dust and dirt removed and doors and 
windows etc. cleaned of splashes etc., at the contractor’s risk and cost without prejudice 
to the right of Architects or employer to take action to recover damages under clause 23 
of the contract. 
 
SITE ESTABLISHMENTS: 
 
The contractor shall provide all huts, stores, tarpaulins and other covers for all the 
accommodation of his staff, workmen and materials likely to deteriorate in the open shall 
be stored under suitable cover 
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APPROVED LIST OF MATERIALS FOR AIR CONDITIONING WORKS 
 

 
SN DESCRIPTION MAKE 

1. AC units  Voltas/Bluestar/ LG (Inverter type with R410A gas & 
Copper condensing coil)  

2. Power cable Polycab/Havells/Finolex/Anchor or equivalent approved 
by the bank 

3. CPVC Drain pipe Supreme/Astral or equivalent approved by the bank 

4. Copper pipe      Rajaco/Nishan/Tofaline/Mexflow/Mandeva or equivalent 
approved by the bank 

5. Stabilizer  V-Guard or equivalent approved by the bank 
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BOQ FOR HVAC WORK OF UNION BANK OF INDIA - BRANCH OFFICE & ATM AT 
INDIRANAGAR, BANGALORE 

BILL OF QUANTITIES  
AIR-CONDITIONING WORKS: Air-conditioning System (Inverter Model/5 Star - Wall mounted Split Unit/ 
Ceiling Suspended Cassette unit) Equipment Make – Voltas / LG / Bluestar / Daikin / Carrier / Mitsubishi / 
GE /- 5 star split & 5 star or Equivalent energy saving latest model – cassette (inverter units) with copper 
condenser. All the work of Drainpipe/copper pipe/cable shall be properly supported by clamps from the 
slab. 

 

A. PART -A (SPLIT TYPE AIR CONDITIONERS)          

  HIGH SIDE WORK          

SL. 
No. Description Unit Quantity Rate Amount  

1 Supplying, erection, testing and commissioning 
following wall mounted Split/ Roof mounted cassette 
units of (Toshiba/ Mitsubhishi/ Hitachi/ 
Daikin/LG/Bluestar/ Carrier/ Voltas) with cordless 
remote complete with all necessary fittings duly 
insulated with 9 mm thick nitrile rubber pipe 
insulation with (evaporator coil – copper only), fan 
and fan motor, machine control panel improved 
Refrigerant Joints, .Air conditioners shall be fitted 
with hermetically sealed type suction cooled 
reciprocating or discharge cooled rotary compressor 
or scroll compressor. Compressor unit operating on 
R-22/ R-410. All complete as per drawing, approval 
and instructions of the Employer (Rates to be 
inclusive of Copper refrigerant pipe with insulation 
and Drain pipe up to 5 Mtr. length). 

        

 

a 
1.0 TR wall mounted split unit (Minimum 5-Star 
rating inverter type) including all necessary fittings 
and mountings as specified by the manufacturer. 

Nos. 4.00      

b 
1.5 TR wall mounted split unit (Minimum 5-Star 
rating inverter type) including all necessary fittings 
and mountings as specified by the manufacturer. 

Nos.        

c 

2 TR wall mounted split unit (Minimum 5-Star rating 
inverter type) including all necessary fittings and 
mountings as specified by the manufacturer. 

Nos.        
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d 

1.5 TR Cassette type unit with 4 way/ round air flow 
including all necessary fittings and mountings as 
specified by the manufacturer (Three phase). ( 5 star 
or Equivalent energy saving latest model Inverter 
Type) 

Nos        

e 

2.0 TR Cassette type unit with 4 way/ round air flow 
including all necessary fittings and mountings as 
specified by the manufacturer (Three phase). ( 5 star 
or Equivalent energy saving latest model Inverter 
Type) 

Nos.        

f 

3.0 TR Cassette type unit with 4 way/ round air flow 
including all necessary fittings and mountings as 
specified by the manufacturer (Three phase). ( 5 star 
or Equivalent energy saving latest model Inverter 
Type) 

Nos. 3      

  
PART A –HIGH SIDE WORK  SUB TOTAL AMOUNT (Excluding GST)    

  
IF ANY DISCOUNT …..................%    

  
TOTA PART - A AFTER DISCOUNT    

  
ADD GST-28%    

  
PART A –HIGH SIDE WORK  SUB TOTAL AMOUNT (Inclusive GST, 28%)    

B. PART –B          

  
LOW SIDE WORK 

         

1 EXTRA REFRIGERANT PIPING Unit Quantity Rate Amount  

  Supplying and laying of Extra copper refrigerant 
piping with nitrile rubberpipe insulation, both of size 
as specified by the manufacturer suitable for 1.0 TR/ 
1.5/2.0 TR Split type AC and 2.0/3.0 TR Cassette AC 
(From Indoor to outdoor Units) Beyond 3 M. 

        

 

a For 1.0 T Split unit Mtr. 60.00      

b For 1.5 T Split unit Mtr.        

c For 2.0 T Split Unit Mtr.        

d For 1.5 T Cassette Unit Mtr.        

e For 2.0 T Cassette Unit Mtr.        
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f For 3.0 T Cassette Unit Mtr. 60.00      

2 DRAIN PIPING 
         

  Providing and fixing drain piping up to drain as 
directed by the engineer in charge with all 
accessories e.g. elbows, unions, sockets, reducers, 
reducing tees, nipples etc. Complete job including 
cutting chiseling in walls, fixing with GI clamps,floor 
and making good of all chases/ cuts etc. and 
discharging the drain into a floortrap/ gully as per site 
conditions with insulation, both as specified by the 
manufacturer. 

        

 

a 25 mm dia PVC drain pipe for Split AC Mtr. 60.00      

b 32 mm dia PVC drain pipe for Cassette AC Mtr. 60.00      

c 40mm dia PVC drain pipe for Cassette AC Mtr.        

3 AUTOMATIC  VOLTAGECONTROLLER 
         

  Stabilizer shall be Automatic version with copper coil 
transformer and the voltage selection range shall be 
minimum depending on lowest peak recorded 
average in a month. Precise output voltage range 
(130V-170V to 240V -270 V).Ensure the rating of 
Stabilizer shall be in accordance with max rated 
power of ACs considering instantaneous peak load 
fluctuation. 

        

 

  Providing and fixing Stabilizer with 3-4 step relay and 
input voltage range of 130-270 V and output to be 
230- 240 V (Blue bird/ Logic state/ Inline/ V-
Gaurd/Equivalent Reputed Make) (copper winding). 

        

 

a 5 KVA (For 3.0/ 2.0 TR Split / CASSET AC) Nos. 3.00      

b 4 KVA (For 1.5/ 2.0 TR Split AC) Nos.        

c 3 KVA (For 1.0/ 1.5 TR Split AC) Nos. 4.00      

4 AIR-CONDITIONERS STAND          
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  MS-STAND - Providing and fixing of lockable caging 
for outdoor unit grouted on wall or on roof with open 
able shutter made of 10 X 10 mm MS square bars  
placed vertically @ 5” c/c welded with 40 X 3 mm MS 
flat all- round. The frame shall be of angle 
35mm*35mm and it shall be fixed to wall or roof with 
proper MS bracket to tackle the weight of outdoor 
unit. Item includes all necessary hardware, priming 
coat, syntheticenamelpaint, hanger, clamps other 
accessories etc. All complete as per approval and 
instructions of the employer. Size shall be adequate 
for AC outdoor size & sufficient space around the 
outdoor suitable for servicing purpose for Outdoor 
unit. 

        

 

a For 1.0 TR Hi Wall split units Nos. 4.00      

b For  1.5TR Hi Wall split units Nos.        

c For 2.0 TR Hi Wall split units Nos.        

d For 1.5 /2.0 TR ceiling mounted cassetteunit Nos.        

e For 3.0 TR ceiling mounted cassetteunit Nos. 3.00      

             

5. Powder coated readymade stands          

  For 1.0 TR Hi Wall split units Nos.        

  For  1.5TR Hi Wall split units Nos.        

  For 2.0 TR Hi Wall split units Nos.        

  For 2.0 TR ceiling mounted cassetteunit Nos.        

  For 3.0 TR ceiling mounted cassetteunit Nos.        

6 ELECTRICAL CABLES          

  Suitable IS/BIS standard Cable of 1.1-2.2 KV, Multi 
strand, FRLS 2- 4 C / 1.5/2.5 -6.0 Sq mm) as per 
design requirement of Peak load calculation of 
specific ACs system installed at site with 1”/1/2"/2” 
PVC conduit pipe between indoor/outdoor unit 
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a Supplying and laying of Extra Electrical 
interconnecting control cable from indoor to outdoor 
of size as specified by the manufacturer suitable for 
1.0 TR/ 1.5/2.0 TR Split type AC. 

Mtr. 65.00      

b Supplying and laying of Extra Electrical 
interconnecting control cables from indoor to 
outdoor of size as specified by the 
manufacturersuitable for 2.0/ 3.0 TR Cassette type 
AC. 

Mtr. 

65.00      

7 TIMER 
         

a 

Supplying, installation and commissioning of 
automatic 24 HRS. programmable TIMER of required 
capacity to run A.C. alternately (MDS/ L&T/ Other 
reputed make). 

Nos. 1.00      

             

8 CORE CUTTING          

a Core cutting memberin Non RCC Nos 3.00      

  
PART B –LOW SIDE WORK  SUB TOTAL AMOUNT    

  
IF ANY DISCOUNT …..................%    

  
TOTA PART - B AFTER DISCOUNT    

  
GST @18% IN LOW SIDE WORK    

  
Low side work (Including GST)    

  
GRAND TOTAL (PART A + PART B) EXCLUDING GST    

  
GRAND TOTAL (PART A + PART B) INCLUDING GST    
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